

Baker County

Addendum #1

August 29, 2023

**RFP 2023-13 – Courthouse Keyless Access Upgrades**

Due to Hurricane Idalia the due date for this project has been extended from Thursday, August 31, 2023 @ 3:00 p.m. to Thursday, September 7, 2023, at 3:00 p.m.