

ADDENDUM No. 3

to Bid Documents For:

CR 127 Rehabilitation Project – Phase 1

Baker County, Florida

Baker County Project No: 2020-14

October 13, 2020

This addendum shall be considered part of the plans, specifications and contract documents and is issued to change, add or delete from or otherwise explain the documents further. This addendum shall have precedence over the original documents and shall govern.

Questions (Q#) in bold precede responses (R#) in normal text.

Q1 The quantity for Bid Item 7, New Realigned Lanes (OBG 6) has units of square yards but appears to correspond to units square feet.

R1 The quantity reported in the Bid Form (47,161) does correspond to square feet and should have been converted to square yards. The corrected quantity is 5,369 square yards. This revised amount accounts for base extension, which was not originally accounted for.

Q2 The Bid Form spreadsheet has rounding errors.

R2 The Bid Form spreadsheet has been modified to correct rounding errors.

In addition to these questions, the Bid Form has been modified to remove Bid Item 7, Material Created from FDR of Old Alignment. This item was originally included to account for base material that would be available from the old alignment. However, a negative quantity on the Bid Form, associated with this item, was confusing at best and has therefore been eliminated.

Addendum Attachments:

CR127_BIDMANUAL_2020-10-13.pdf

CR127_BID_TAB_FORM_Addendum03.pdf

CR127_BID_TAB_FORM_Addendum03.xlsx

Addendum and attachments at: www.tarboxinc.com/CR127/